



MEMORANDUM

Business & Finance Services

William V. Husfelt III, Superintendent | Jim Loyed, Chief Financial Officer

TO: Prospective Proposers
FROM: Dan Fuller, GM of Purchasing, Contracting & Materials Mgmt
DATE: September 14, 2020
RE: RFP #21-01 – ADDENDUM NO. 2

Addendum for RFP #21-01 – EXTERNAL INDEPENDENT AUDITING SERVICES, is amended in the following particulars and in these particulars only. All provisions of the original documents shall remain in force, except as specifically modified or changed herein or by other Addendum issued by Bay District Schools. This Addendum is hereby made part of the proposal documents.

This Addendum addresses schedule change due to Hurricane Sally potential of flooding within Bay County. All proposers are responsible for receiving and reading Addendums. All Addendums will be posted at <http://www.bay.k12.fl.us/bids>.

The Superintendent has issued orders to close all District offices and Schools for September 15, 2020 out of abundance of caution as Hurricane Sally makes landfall. Weather forecasts predict heavy rains and possible flooding for our region.

The only change to the Proposal will be scheduled opening will be delayed until 2pm CDT, Thursday September 17, 2020.

Proposers are asked to acknowledge receipt of this Addendum by signing in the space provided and return either separately or with their proposal response, no later than the opening date of September 15, 2020.

Firm/Signature of Proposer

Printed Name

Address

Telephone Number

City, State, Zip Code

e-mail address